B-3174/B-3272 Project Synopsis

* TIPProject B-3174 is the replacement of Bridge #306 over NC 6 on US 29-70-220-
421 and B-3272 is the replacement of Bridge #318 over US 29-70-220-421 on
McConnell Street. Both sites are located in Greensboro in Guilford County.

* Planning studies have been completed. The Categorical Exclusion (CE) was
approved March 29, 2002. Copies of the CE will be made available to the short-listed
teams.

* Thegenera scope of work consists of the replacement of Bridge #306 and
approaches over NC 6 on US 29-70-220-421 and the replacement of Bridge #318 and
approaches over US 29-70-220-421 on McConnell Street.

* Right of way acquisition will be the responsibility of the D/B Team.

Public Involvement Work:.

* The D/B team will need to work with the Division 7 Office and the Construction Unit
during the construction of the project to keep the public informed of lane closures,
construction progress, €etc.

Roadway Design Work:

» Design and construct Bridge 306 and approaches over NC 6 (East Lee Street) on US
29-70-220-421 in Greensboro and Bridge 318 and approaches over US 29-70-220-
421 on McConnell Street in Greensboro. The Design Build Team shall design and
construct US 29-70-220-421 to a multilane facility, shall meet Freeway standards,
and meet 60 mph design speed. McConnell Street will be designed and constructed
as a 2-lane roadway, shall meet urban collector standards, and meet 40 mph design
Speed.

Structure Design Work:
* Replacement of Bridge #306 over NC 6 on US 29-70-220-421 and replacement of
Bridge #318 over US 29-70-220-421 on McConnell Street.

HydraulicsWork:
» Drainage design has been completed.

Pavement Design Work:
* Final pavement design will be provided.

L ocation Surveys Work:

» Full eectronic surveys are completed and will be available to the selected D/B team.

» Exidting utilities are located and are included with the survey data. Any additional
SUE work will be the responsibility of the D/B team.

* Any structure surveys will be the responsibility of the D/B team.



Geotechnical Investigations:
» Geotechnical investigations for the roadway and structures have been completed.

Erosion Control Work:

» All erosion control designswill be the responsibility of the D/B team.

* TheErosion Control Plan will be prepared using NCDOT standards and will be
reviewed and approved by the Roadside Environmental Unit.

* The D/B team must have a full time erosion control inspector on the project.

Signing Work:
» Signing will be required and will be the responsibility of the Design Build Team.

Traffic Control and Pavement Marking Work:

* A list of parameters such as lane closures, time restrictions, pavement marking and
general TCP guidelines will be devel oped for the short-listed teams.

» Traffic Control Plans will be developed by the D/B team and will have Division 7
approval.

R/W Acquisition:

* Right of Way will be the responsibility of the Design Build Team.

» If any UST s are discovered within the proposed right of way it will be the
responsibility of the Design Build Team to contact the Geotechnical Unit and arrange
for their removal.

R/W Utilities, Conflicts and or Construction Work:

* The D/B team will be responsible for al utility conflicts and utility construction
plans.

* Any additional SUE work will be the responsibility of the D/B team.

» The D/B team will coordinate with utility ownersin handling the utility conflicts.

CEl Work:
* TheD/B Team will be responsible for CEl work.

CONSTRUCTION COSTS:
» Thelatest estimated construction cost for the project is $7,800,000.
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